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Introduction 
The Cher-Ae Heights Indian Community of the Trinidad Rancheria (Trinidad Rancheria) is requesting pro-
posals (RFP) for professional engineering services for developing a comprehensive Long-Range Transpor-
tation Plan and comprehensive TTP Roadway Inventory Update in accordance with guidelines and require-
ments established in 25 CFR Part 170 – Subpart D. (“Project”).  
 
The Comprehensive Long-Range Transportation Plan and Comprehensive TTP Roadway Inventory Update 
(“Project”) will be funded with Tribal dollars requiring the Consultant to follow all pertinent Tribal and 
Federal laws and regulations.  

It is anticipated that compensation under any contract resulting from this Request for Proposals (RFP) will 
be on a cost plus fee basis with a not-to-exceed amount. Negotiations to establish the contract amount 
shall take place after the consultant selection process is completed, with a contract performance period 
of eighteen months from the date approved by Trinidad Rancheria Tribal Council.  

The proposals submitted in response to this RFP will be used as a basis for selecting the Consultant for 
this project.  The Consultant’s proposal will be evaluated and ranked according to the criteria provided in 
Section C, “Proposal Evaluation,” of this RFP.  

Addenda to this RFP, if issued, will be sent to all prospective Consultants that have provided Trinidad 
Rancheria with a Letter of Interest; and posted on Humboldt Builders Exchange as well as on the Trinidad 
Rancheria website at: 

http://www.humbx.com  

http://www.trinidad-rancheria.org 

It shall be the Consultant’s responsibility to check Humboldt Builders Exchange and/or the Trinidad 
Rancheria website to obtain any addenda that may be issued. It is the proposer’s sole responsibility to 
monitor the websites for possible addenda to this RFP. Failure of proposer to retrieve addenda from the 
site shall not relieve him/her of the requirements contained therein. Additionally, failure of proposer to 
return a signed addendum, when required, may be cause for rejection of proposal.  

This RFP does not commit the Trinidad Rancheria to award a contract, to pay any costs incurred in the 
preparation of a proposal for this request, or to procure or contract for services.  The Trinidad Rancheria 
reserves the right to accept or reject any or all proposals received as a result of this request, to negotiate 
with any qualified Consultant, or to modify or cancel in part or in its entirety the RFP if it is in the best 
interests of the Trinidad Rancheria to do so. Furthermore, a contract award may not be made based solely 
on price. 

The prospective Consultant is advised that should this RFP result in recommendation for award of a con-
tract, the contract will not be in force until it is approved and fully executed by the Trinidad Rancheria. 

Pre-proposal questions regarding this RFP will only be accepted via email. All pre-proposal questions 
shall be submitted in writing to the attention of Leslie Sanders via email at lsanders@trinidadranche-
ria.com . Questions shall be submitted before 5:00 PM, PST. on April 19, 2022. All questions will be re-
sponded to in a group addendum format to all prospective consultants on April 22, 2022. Written ques-
tions should include the individual’s name, the name of the firm, address, telephone number and email.   

http://www.humbx.com/
http://www.trinidad-rancheria.org/
mailto:lsanders@trinidadrancheria.com
mailto:lsanders@trinidadrancheria.com
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No oral question or inquiry about this RFP/RFQ shall be accepted. 

Project Description 
 
The Cher-Ae Heights Indian Community of the Trinidad Rancheria is a federally recognized Indian tribe. 
The land for the Trinidad Rancheria was acquired pursuant to the Indian Appropriation Act of June 21, 
1906 (34 Stat. 333) authorizing the Secretary of the Interior to expend certain funds “to purchase for the 
use of the Indians in California”. The Rancheria is located in rural/remote Northern California, with core 
land holdings west of U.S. Highway 101 along the Pacific Coast, just southeast of the town of Trinidad, 
California, and approximately 25 miles north of the City of Eureka, California.  
 
Currently, Trinidad Rancheria is comprised of 106.522 acres dispersed between three separate areas of 
tribal trust lands and one fee parcel. All of these fragmented land holdings contain assets vital to the 
Tribe’s social, economic and cultural continuity and are of importance to the surrounding communities. 
The Tribe has expanded its main 55.26 acres of land holdings along the coast where its Tribal offices and 
some of its businesses and housing are located, to include 13 acres in the adjacent community of West-
haven east of Highway 101, and 28.38 acres in the nearby town of McKinleyville to the south. These tribal 
trust lands contain tribal housing areas. The Tribe plans to expand housing in the McKinleyville parcel in 
the future and build a community center there and develop a hotel and RV park on the main parcel. In 
addition, the Tribe purchased the 9.3-acre Trinidad Pier and Harbor Businesses adjacent to Trinidad Bay 
within the City of Trinidad. This property includes the main entrance and access point to the Trinidad 
Head, which hosts walking trails, and cultural and historical points of interest; a redeveloped pier (2012) 
that is vital to the Rancheria’s and wider community’s economic interests as well as recreational pursuits. 
The Tribe plans to enhance this area in the future with an interpretive center, improved parking, and other 
visitor amenities. 
 
Trinidad Rancheria is a highly disadvantaged community. Although the Rancheria sits directly south of the 
City of Trinidad, demographic data and Tribal planning documents show that the Tribal community expe-
riences striking differences from its immediate neighbor. For example, data from the 2017 US Census 
American Community Survey (ACS) indicates that families of 4 in the City of Trinidad have median incomes 
of more than $250,000 per year and only 4% of the 199 population are living below poverty. In contrast, 
families of the same size on the Rancheria have median incomes of a little over $40,000 per year and over 
22% of the 186 population are living below poverty. Moreover, when Tribal demographics are viewed in 
a regional and statewide context, the disparities are just as great. Tribal median income for a family of 4 
is 58% of the Humboldt County median for the same family size (ACS, 2017). According to the California 
Department of Public Health, Healthy Communities Data, and Indicators Project (HCI) 37.1% of Native 
families in Humboldt County do not make a living wage compared to 25% of all families in California.  
 
Age, educational attainment, and access to jobs and services are probable factors in the gross disparities 
in income and poverty between the communities. These problems in turn have roots in and are accentu-
ated by transportation issues and give rise to different transportation needs. The Tribal population is rel-
atively young compared to the City of Trinidad’s population, which is primarily retirement age. Almost 
one quarter of the Tribe’s population is age 15 and under whereas the median age in the City of Trinidad 
is 62.5 years and almost half of the population is 65 and older (ACS, 2017). The Tribal unemployment rate 



Trinidad Rancheria  Request for Proposals 
Page 5 of 17  Long-Range Transportation Plan and TTP Inventory Update 

per the ACS is over 17%. The unemployment rate in the City of Trinidad and Humboldt County is 0% and 
9% respectively. Educational achievement in the Tribal population lags behind that of the populations of 
the City of Trinidad and Humboldt County. Having a higher income and higher education are closely re-
lated. About 12% of the Tribal population aged 25 and over has a bachelor’s degree or higher compared 
to almost 30% of people in Humboldt County and almost 72% in the City of Trinidad. While the populations 
of the Tribe and Humboldt County have similar carless household rates, Tribal members are much more 
likely to spend a larger portion of their total income on owning a car and traveling by car to get to jobs 
and services than other people in the County because of their lower incomes. To add to this, Tribal mem-
bers experience difficulties accessing public transportation alternatives, yet the Tribe has a high percent-
age of low income and young populations that would benefit from transit. For example, one public bus 
route serves the City of Trinidad and Trinidad Rancheria. However, the transit stop is in the City of Trinidad 
and people at Trinidad Rancheria main parcel and Westhaven parcel must travel approximately 1 mile to 
get to it along roads that are unsafe for walking or bicycling (Tribal Transportation Safety Plan, Trinidad 
Rancheria, 2014). When queried about their ability to get to services during Tribal Transportation Safety 
planning efforts, 32% of Tribal respondents to a community safety survey indicated they are unable to 
make trips (especially medical) because they lack transportation. These are only some of the persistent 
disadvantages facing the Trinidad Rancheria.  
 
The root challenge of tribal communities is the shaping of new strategies responsive to these enduring 
disadvantages. The Trinidad Rancheria seeks to improve and revitalize its community as it contributes to 
the betterment of the wider community. The Trinidad Rancheria Sustainable and Comprehensive Long-
range Transportation Plan Project aims to provide a safe, sustainable, integrated and efficient Tribal trans-
portation system for all users by identifying broad, community informed transportation goals, and com-
munity identified transportation strategies to meet community needs. This is important, as the Tribe’s 
planned community improvements will trigger high level discussions and comments regarding transpor-
tation needs in both the Tribal community and wider community among diverse user groups; and Tribal 
lands are fragmented over jurisdictions, creating greater complexity and the need for innovation in the 
Tribe’s transportation planning generally. For example, the Tribe’s current and future plans for the Trini-
dad Harbor and Pier will increase visitation and uses in the area, driving demand for parking, which is 
already at capacity, as up to 2,000 cars per day already access the area on peak visitation days such as the 
salmon fishing season. The City noted the need for such improvement in the Circulation Element of the 
City of Trinidad’s recent General Plan Update (2018). 
 
The Project will address the Tribe’s critical need to update its 2006 Long-range Transportation Plan (LRTP). 
This living plan is central to the Tribe’s Comprehensive Community-Based Planning work and Comprehen-
sive Community-Based Plan (2011), which calls for strategic planning in its Transportation Element. In the 
2006 Tribal transportation planning effort, inadequate attention was given to developing a complete 
multi-modal plan due to a limited awareness and understanding of the process. Since then, the Tribe has 
accomplished planning for community improvements in housing, land use, economic and social develop-
ment, cultural preservation, environmental sustainability, and climate change/hazard mitigation. As a re-
sult, freestanding planning documents have been created to fulfill the needs of various programs. This 
proposed update will result in a plan in which multi-modal transportation and land use planning will be 
integrated to support health, safety, economic development, community livability, sustainability, and cul-
tural values. The plan will guide transportation improvements over the next 20-year period, looking at all 
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modes of transportation affecting the reservation and will link all modes together into an interconnected 
and efficient system. It will consider linkages with Local Agency plans and transportation systems as well, 
as the Tribe is a partner with Caltrans and other agencies on local transportation improvement projects, 
has prioritized transportation improvements integrated in the Humboldt County Association of Govern-
ments (HCAOG) Regional Transportation Plan (2017) and other plans, and is a participant on the HCAOG 
Technical Advisory Committee. 
 
The Sustainable and Comprehensive LRTP may include: (a) an evaluation of a full range of transportation 
modes and connections between modes such as highway, rail, air, and water, to meet transportation 
needs; (b) trip generation studies, including determination of traffic generators due to land use; (c) social 
and economic development planning to identify transportation improvements or needs to accommodate 
existing and proposed land use in a safe and economical fashion; (d) measures that address health and 
safety concerns relating to transportation improvements; (e) a review of the existing and proposed trans-
portation system to identify the relationships between transportation and the environment; (f) cultural 
preservation planning to identify important issues and develop a transportation plan that is sensitive to 
tribal cultural preservation; (g) scenic byway and tourism plans; (h) measures that address energy conser-
vation considerations; (i) a prioritized list of short and long-term transportation needs; and (j) an analysis 
of funding alternatives and a financial plan to implement plan recommendations. 
 
Improved transportation system safety and performance are key impetuses for the Plan update. The Tribe 
is making some major strides in improving its transportation system, such as its work with Caltrans and 
surrounding jurisdictions to explore options for  a new interchange which will connect Tribal Trust Land 
with US Highway 101. But even with these gains the Tribe faces a myriad of challenges in its transportation 
system. Recent Tribal transportation safety studies (2014, 2017) document and describe a transportation 
system that, overall, is deficient in safety and performance, poses risks to users every day, and is becoming 
more deficient as time goes on. These deficiencies hamper the mobility of the transportation system’s 
users and restrict active transportation options that could improve community health and reduce GHG 
emissions. They impede economic development, job security and access to services. The Trinidad Ranche-
ria is one of the largest employers in Humboldt County, yet 1 of the primary roads on its main parcel 
(Scenic Drive) is at risk of completely failing.When it does, hundreds of people will not be able to get to 
their jobs, Tribal members will be cut off from their homes, services and shopping and those living to the 
west of Scenic Drive will be cut off from the rest of the community.   
 
As important as all the above, the existing LRTP approach needs to be revisited and modernized. Trans-
portation planning practices have evolved greatly since the LRTP was produced as have the multimodal 
strategies for achieving the Project goal. By using new practices and incorporating new strategies the Tribe 
will be better prepared to address transportation system and overall community development needs in a 
cohesive fashion.  
 
The Plan update work will incorporate current transportation planning best practices to meet many of the 
Caltrans grant program objectives; 
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1. Tribal community and wider community needs and input from a range of user groups will be re-
ceived and incorporated in interactive community engagement workshops, thereby increasing 
community buy-in to the Plan and promoting social equity.  

2. Modern and innovative multimodal strategies for improving circulation, safety and mobility will 
be considered and linked with other planned transportation system improvements in the state 
and region (i.e., California’s Transportation Plan, Humboldt County Regional Transportation Plan). 
These strategies will address current and future land use, housing, economic development, traffic 
demand, public safety, cultural revitalization, and health and social needs within a multi-jurisdic-
tional context. The Tribe’s future housing needs and plans are described in its Comprehensive 
Plan (2011) and include relocating homes on the main parcel to make way for transportation im-
provements and economic development, land acquisition for new homes and cluster housing on 
smaller lots. Moreover, seven houses on the main parcel will have to be relocated due to climate 
change induced erosion on the bluff served by Scenic Drive. The LRTP must consider future hous-
ing plans/needs.   

3. The Tribe will have short- and long-range action steps, a financial plan, and measurements for 
achieving its transportation system goal. The intent is to develop a Plan that can be monitored for 
performance, incorporating some Smart Mobility performance measures, when possible, to ena-
ble the Trinidad Rancheria to use the most up to date information to facilitate change through 
data-driven and transparent processes and to enhance the Tribe’s administration of its transpor-
tation program. Smart mobility performance measures that may be applicable to the LRTP update 
include Accessibility and Connectivity, Multi-modal Safety, and Pedestrian and Bicycle Mode 
Shares. 

4. The Plan will maintain a set of appendices that outline specific transportation system deficiencies 
so priorities can be adjusted as updated data is collected and analyzed so system performance 
can improve including better roads, safe travel for all modes, and opportunities for economic de-
velopment can occur. 

 

Project Objectives 
 
The Project goal is to increase equity for the disadvantage Tribal community and provide a safe, sustaina-
ble, integrated, and efficient Tribal transportation system for all users by identifying broad, community 
informed transportation goals, and community identified transportation strategies to meet community 
health, employment and educational needs. The multimodal strategies can and will address current and 
future community land use, economic development, environment (natural, human, and cultural), traffic 
demand, public safety, health, and social needs, among others.  
 
The overall Project objectives are: 
 

1. Develop and implement a public involvement process that maintains open, culturally relevant, 
and continual communication among the various Tribal and wider community stakeholders 
throughout the Project.  
a. Use public participation methods that promote social equity by reaching and learning about 

the priority health, economic and mobility needs and transportation solutions of disadvan-
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taged tribal and non-tribal stakeholders; facilitate understanding and improve decision-mak-
ing by providing a reasonable opportunity for all interested parties to provide input; and iden-
tify issues and concerns and propose strategies to inform the update of the LRTP. 

b. Give the public and decision makers opportunities to fully understand the problems, oppor-
tunities, and available options for planning acceptable transportation solutions.  

c. Embrace innovation, commitment, transparency, and trustworthiness in working with all pro-
ject stakeholder groups. 

2. Identify solutions to improve and strengthen the Tribe’s transportation infrastructure and imple-
mentation steps for achieving them.  

3. Update the LRTP, a twenty-year transportation program which reflects the social equity, health, 
economic, cultural, and environmental values of the Trinidad Rancheria Tribal Community. 
a. Acquire transportation system and other data to inform the update and establish baselines 

for improving the transportation system. 
b. Incorporate new strategies and elements to address current Tribal and wider community 

transportation needs and integrate them with existing housing and land-use and other plan-
ning efforts. 

c. Incorporate short- and long-range performance measures to make the Plan actionable, data-
driven, and transparent. 

d. Incorporate priorities and a financial plan to make the Plan implementable. 
4. Complete a comprehensive update to the Trinidad Rancheria’s TTP Roadway Inventory. The ob-

jective encompasses not only updating the inventory, but also developing a user-friendly system 
that the Rancheria can utilize to complete most future updates themselves. 

 

Scope of Work 
 
The Scope of Work for this project encompasses developing a comprehensive Long-Range Transportation 
Plan and comprehensive TTP Roadway Inventory Update in accordance with guidelines and requirements 
established in 25 CFR Part 170 – Subpart D. 
 
Task A – Project Coordination 

1. Project Planning 
The Consultant shall prepare for and attend a kickoff meeting with Rancheria Staff to coordinate 
the project’s goals, objectives, and timeline. 

2. Project Management 
Review and Processing of Correspondence and Submittals along with coordinating and complet-
ing monthly invoicing. Additionally, Consultant shall produce minutes of any project team meet-
ings. 
 

Task B – Long Range Transportation Plan 
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1. Existing Conditions Analysis 
Identify existing health, economic and mobility conditions in the Tribal and wider community to 
facilitate public input into the LRTP update and establish baselines for projected short- and long-
range improvements to the transportation system. 

a) Gather Data 
 Gather baseline data on social equity issues such as health, education, income, economic 

development and mobility in the Tribal and non-tribal community that are influenced by 
transportation deficiencies and can be impacted by transportation improvements. 

 Gather existing conditions and background data on the Tribal transportation system and 
users including data for Smart Mobility performance measurements if available: IRR In-
ventory, GIS; pedestrian, vehicle and bicycle counts; population characteristics; travel 
projections within the Rancheria’s fragmented parcels and surrounding communities; and 
other data sources.  

 Identify opportunities and constraints as well as Tribal and other standards that should 
be used to guide the update of the LRTP including but not limited to existing and planned 
land uses, housing development, economic development, and environmental conditions.      

 Identify needs for maintenance and long-term safety measures.  
 Inventory and evaluate existing bicycle and pedestrian facilities. 

b) Produce Existing Conditions Report 
Analyze the data gathered and develop a draft existing conditions. Share the findings with the 
Advisory Committee, consisting of Tribal leadership, tribal program staff and Tribal members 
representing the Tribe’s 4 land areas,  and obtain its input. Produce a final existing conditions 
report for use in the community engagement meetings and to inform the LRTP update. 
 

2. Community Outreach and Engagement 
Ensure diverse groups of Tribal members and the wider community have adequate opportunities 
to give input to the LRTP update. 

Note: All Tribal engagement meetings and workshops will be noticed. Information about the 
meetings will be uploaded to tribal web page, announced in monthly tribal newsletter, and in-
cluded in Tribal member monthly meeting packets to ensure maximum attendance. The Tribe will 
work with the City of Trinidad, Humboldt County, Humboldt County Association of Government, 
Caltrans, California Highway Patrol, North Coast Tribal Transportation Commission, and other Lo-
cal Agencies to notify the wider public about the wider community workshop/meeting and op-
portunities to participate using the agencies and other communication channels. The Interactive 
Workshops will be social equity focused to discover and prioritize the needs and values of our 
disadvantaged community for sustainable transportation improvements to foster mobility, safety, 
health, and economic development for vulnerable community members and all users and pre-
serve the Tribal culture and environment. The workshops will be delivered by Trinidad Rancheria, 
Consultant, and tribal representatives in locations and at times that have historically shown to be 
convenient and accessible to Tribal members and the public. The meetings will include presenta-
tions about the LRTP update process, methods, and reporting; mapping exercises to identify focus 
areas, roundtable discussions to define goals and objectives, a question-and-answer period and 
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other activities that have proven effective in the Tribe’s planning work. One daylong charrette will 
be conducted with different focus groups of Tribal members. Trusted facilitators will moderate 
the different focus groups to ensure people’s voices are being heard in the meetings. Notes will 
be taken at all meetings. 
a) Tribal Community Survey 

Develop and administer a survey to Tribal members electronically and by hard copy to an-
nounce the Project and query them about their needs in the LRTP Update. Analyze the survey 
responses and use it to inform methods and process in the community engagement meetings 
and to enrich the LRTP update. 

b) Story Map 
Following the collection of existing conditions, Consultant will launch a web based StoryMap 
to illustrate existing conditions. The online map will include crowd sourcing efforts for citizens 
to use to identify other existing conditions and problem areas. As the project evolves, im-
provement concepts will be added to the StoryMap, as well as on-line Public Surveys to gain 
input. Content will be provided to the Project Leadership Team prior to publication. It is an-
ticipated the StoryMap would be linked to the Rancheria’s webpage. Following scheduled 
comment period, Consultant will synthesize and summarize the data, using comments to help 
support the development of improvement concepts. 

c) Develop, Conduct and Evaluate Tribal Community Workshop #1 
Work with the Advisory Committee to develop a format, agenda, and feedback questionnaire 
for a 1- day interactive community scoping workshop that fosters tribal community participa-
tion and investment in the LRTP update. The purpose of the workshop will be to introduce 
the Project to the Tribal community, define project parameters, and inform the community 
of project opportunities and constraints. A portion of it will be devoted to gathering ideas 
from the Tribal community on Vision Concepts including but not limited to; Land Use and 
Housing Development Vision, Economic Vitality Vision, Roadway Vision, Bicycle/Pedestrian 
Vision, Safety and Health Vision and Transit Vision necessary to shape the LRTP update. The 
feedback questionnaire will be distributed at the end of the workshop to ask attendees about 
its effectiveness. The input will be used to make improvements to subsequent workshops as 
applicable. 

d) Develop, Conduct and Evaluate Wider Community Workshop #2 
Work with the Advisory Committee and Interagency Partners to schedule, advertise and de-
velop a format, agenda and feedback questionnaire for a 1- day interactive workshop that 
fosters wider community participation and Local Agency involvement and investment in the 
LRTP update. The purpose of the workshop will be to introduce the project to the wider com-
munity and partner agencies, define project parameters, and inform the community of pro-
ject opportunities and constraints. A portion of the workshop will be devoted to gathering 
ideas from the wide community and other agencies on Vision Concepts including but not lim-
ited to; Land Use and Housing Development Vision, Economic Vitality Vision, Roadway Vision, 
Bicycle/Pedestrian Vision, Safety and Health Vision and Transit Vision necessary to shape the 
LRTP update. The feedback questionnaire will be distributed at the end of the workshop to 
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ask attendees about its effectiveness. The input will be used to make improvements to sub-
sequent workshops as applicable. 

e) Develop, Conduct and Evaluate Community Workshop #3 
This workshop will be scheduled after a complete draft of the Comprehensive and Sustainable 
LRTP has been produced. Work with the Advisory Committee and Trusted Community Facili-
tators to schedule, advertise, and develop a format, agenda and feedback questionnaire and 
conduct a 1-day interactive workshop (charrette). The workshop will use technology, model-
ing tools and maps to present the draft of the Sustainable and Comprehensive LRTP to 3 dif-
ferent Tribal focus groups to continue to gather community input to shape the LRTP update. 
The feedback questionnaire will be distributed at the end of the workshop to ask attendees 
about its effectiveness. The input will help inform future Tribal planning efforts. 

f) Develop and Conduct Community Workshop #4 
Work with the Advisory Committee to schedule, advertise and develop a format and agenda 
for a 1-day workshop in which the Final Draft of the Sustainable and Comprehensive LRTP 
update based on all previous community comments and feedback from the Tribal community, 
wider community and Local Agencies is presented. 
 

3. Sustainable and Comprehensive Long-Range Transportation Plan 
Update the 2006 Long-Range Transportation Plan into a Sustainable and Comprehensive Long-
Range Transportation Plan 

a) Analyze Existing Condition and Project to 20-Year Horizon Date Conditions 
 Using information from the community engagement meetings, Existing Condition Report, 

and plans containing identified future development, analyze and project the transporta-
tion network and conditions to a 20-year horizon date. 

 Baseline condition will be projected utilizing Caltrans growth rate for state highway sys-
tems (1% to 1.5% per year) and California Department of Finance growth projections to 
determine the growth rate for the local population, while the identified changes in land 
use, housing, and economic development will be analyzed for additional impacts on the 
transportation network. 

 Based on the projections, level of service analysis will be performed on the transportation 
network to identify and support future required maintenance, safety, and infrastructure 
improvements. 

b) Develop and Link Elements for LRTP Update 
Based upon the growing needs of the Rancheria, develop objectives and actions steps for im-
proving and linking all modes of transportation to preserve and sustain the transportation 
system, promote safety and mobility, incorporate innovation, elevate community health and 
promote economic vitality.  
 The updated LRTP shall address safety, maintenance, transit and connections (local to 

interregional); bicycle and pedestrian facilities, electric vehicles, ridesharing and bike 
sharing; transit oriented development; para transit; commuter and recreational trails; 
safe routes to school; goods movement; cultural resources access, emergency manage-
ment and evacuation; air access; marine facilities; climate change related impacts to the 
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transportation system; connectivity of tribal roads to other roads; and other elements 
identified by the community. 

 The updated LRTP will consider and link to California’s Transportation Plan (CTP), the 
Humboldt County Regional Transportation Plan (VROOM) and other plans as appropriate, 
such as the City of Trinidad General Plan. 

 It will include a set of appendices that outline specific transportation system deficiencies 
so priorities can be adjusted as updated data is collected and analyzed so system perfor-
mance can improve including better roads, safe travel for all modes, and opportunities 
for economic development can occur. 

c) Develop Performance Measures 
Tie improvements in transportation elements to feasibly tracked performance indicators to 
promote accountability and transparency in LRTP performance and the public benefits 
achieved to the Tribal and wider communities. 

d) Develop Transportation Improvement Financial Plan 
Develop a matrix that describes the financial plan for achieving prioritized short- and long-
range improvement using Tribal funds and other sources to support the LRTP implementation. 

e) Draft Complete Update to the Existing LRTP 
Consolidate work performed in Tasks B-3.a to B-3.d into a draft Sustainable and Comprehen-
sive Long-Range Transportation Plan. Meet with the Advisory Committee, Local Agencies and 
Caltrans to obtain their feedback on it. Respond to any questions and resolve any critical is-
sues. Meeting discussion will address collaboration of the tribal transportation improvements 
with other improvements planned by Caltrans and Local Agencies. 

f) Present Draft LRTP to Tribal Council 
Meet in-person with the Trinidad Rancheria Tribal Council to present it with the draft LRTP 
and obtain Council Member comments prior to presenting it to the Tribal Community 

g) Finalize and Disseminate Sustainable and Comprehensive Long-Range Transportation Plan 
Incorporate Tribal Council and Advisory Committee feedback into a final draft of the Sustain-
able and Comprehensive Long-Range Transportation Plan. Present it to the Tribal Community 
at Community Engagement Meeting #4 as described above. Share it with Local Agencies by 
email and using other appropriate communication methods. Four hard-copies and four elec-
tronic copies of the final report will be submitted to Caltrans. The grant program’s financial 
contribution will be acknowledged on the Plan cover and Plan executive summary. 

h) Tribal Council Adoption 
Present the final Long Range Transportation Plan at the Tribal Council meeting.  Resolve any 
critical issues.  Adopt final Long Range Transportation Plan. 
 

Task C – Comprehensive TTP Inventory Update 

The Trinidad Rancheria desires to integrate their BIA Tribal Transportation Program (TTP) Inventory into 
a user-friendly MS Access Database and GIS system to facilitate BIA reporting, strip map development, 
TTP asset management and BIA Road Inventory Field Data System (RIFDS) input data management. 
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1. TTP Inventory Database Development 
TTP Inventory Database Development. Develop an MS Access Database that Trinidad Rancheria 
transportation planning officials can utilize to view and modify the Tribe’s TTP Inventory. The da-
tabase shall include storage of all required RIFDS data included, but not limited to the following: 
roadway data, pavement rating data, strip maps, bridge inspection reports, roadway as-builts, 
ADT counts and locations, and roadway section photos. 

The database shall include various reports to assist the Tribe in the asset management of their 
TTP Inventory and shall include the following: Route Summary Reports, Surface Condition Re-
ports, Existing/Current Inventory Comparison Reports, and Traffic Count Data Summary Reports. 

Additionally, the database should have a single-click button that formats all of the Rancheria’s 
RIFDS data into the requisite format to utilize the RIFDS “Bulk Loader” function. 

Furthermore, an application should be developed to collect the requisite field inventory data on 
a suitable mobile device such as an iPad or Surface Pro. This application should not only be user-
friendly, but seamless in transferring the field data into the main database. 

2. Collect TTP Inventory Data 
a) Access the Tribe’s current RIFDS inventory from the BIA RIFDS database and integrate the 

data into the new MS Access database. 
b) Review Existing Inventory for errors, missing sections, etc. 
c) Field evaluate all route sections and generate requisite inventory data. 
d) Evaluate current inventory for Additions/Deletions. 
e) Research available government databases for missing high volume AADT sections. Where no 

government data is available on high volume AADT sections, collect the traffic data through 
certified traffic data collectors. Traffic at high volume intersections shall be collected utilizing 
Wi-Fi enabled cameras. 

f) Compile collected TTP Inventory Data. 

3. GIS Geodatabase Development 
Enter the Trinidad Rancheria TTP Inventory routes into an ArcGIS Pro database. Develop GIS lay-
ering to match FHWA color scheme suggestions and Trinidad Rancheria preferences. Provide a 
dynamic link between the GIS geodatabase and the MS Access database so that an “ID” of a route 
segment in ArcGIS Pro returns the route segment’s TTP Inventory data from the MS Access data-
base. This should be a dynamic link and the TTP Inventory data should not reside in the GIS geo-
database. 

4. Strip Map Setup 
Establish template for auto generating TTP route Strip Maps from the ArcGIS Pro Geodatabase. 
Center the template on each Trinidad Rancheria TTP Route for simple future printing in a separate 
file. 

5. Staff Training 
Come to Trinidad Rancheria offices and train Tribal staff on using the system for information and 
how to make future modifications. This encompasses three sessions with one session geared for 
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general users of the system who only desire to read the data and the second and third session for 
users who will be making future modifications to the system. 

Proposal and Selection Process 
These guidelines are provided for standardizing the preparation and submission of Proposal/Proposals by 
all Consultants. The intent of these guidelines is to assist Consultants in preparation of their proposals, to 
simplify the review process, and to help assure consistency in format and content. 

A. Letter of Interest 
A single page letter of interest on Consultant letterhead shall be transmitted via email to 
lsanders@trinidadrancheria.com  no later than 5:00 pm (PST), April 15, 2022. The letter shall state 
the Consultant’s intent to submit a proposal for the project and willingness to attend a proposal 
presentation. 

B. Proposal Requirements 
Interested Consultants shall submit their introductory letter, information, qualifications and experi-
ence for the Transportation Planning Services for Development of the Long-Range Transportation Plan 
and TTP Inventory Update no later than 5:00 pm (PST) May 13, 2022 via email to lsanders@trini-
dadrancheria.com  

1. Introductory Letter 
The introductory (or transmittal) letter shall be addressed to: 

Jacque Hostler Carmesin, CEO 
Trinidad Rancheria  
PO Box 630  
Trinidad, CA. 95570 

The letter shall be on Consultant letterhead and include the Consultant’s contact name, mailing 
address, telephone number, and email address. The letter will address the Consultant’s under-
standing of the services being requested and any other pertinent information the Consultant be-
lieves should be included. All addendums received must be acknowledged in the transmittal let-
ter. 

The letter shall be signed in blue by the individual authorized to bind the Consultant to the pro-
posal. (maximum 2 pages) 

2. Consultant Information, Qualifications and Experience 
 Provide a summary of Consultant Team, including organizational chart of sub consultants and 

key project team members. (maximum 5 pages) 
 Submit a detailed example of a minimum of three (3) similar projects that are either current 

or completed within the last five (5) years. Each similar project example shall include at a 
minimum the Project Name, Contracting Agency, Contracting Project Manager, Funding 
Source, Date of Contract, End Date or Current, Consultant Project Manager. (maximum 10 
pages) 

 Include brief relevant information of the key project personnel for the Consultant Project 
Team. (maximum 5 pages) 

mailto:lsanders@trinidadrancheria.com
mailto:lsanders@trinidadrancheria.com
mailto:lsanders@trinidadrancheria.com
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3. Conflict of Interest Statement 
The proposing Consultant shall disclose (on behalf of their firm or employees) any personal, fi-
nancial, business, or other relationship with the Trinidad Rancheria that may have an impact upon 
the outcome of selection of this project. The Consultant shall also list current clients who may 
have a financial interest in the outcome of this project. 

4. Litigation 
Indicate if the proposing Consultant was involved with any litigation in connection with prior pro-
jects. If yes, briefly describe the nature of the litigation and the result. 

5. Contract Agreement 
Indicate if the proposing Consultant has any issues or needed changes to the proposed contract 
agreement included as Attachment A. 

The Consultant shall provide a brief statement affirming that the proposal terms shall remain in 
effect for ninety (90) days following the date proposal submittals are due. 

6. Insurance Coverage 
The prospective Consultant shall provide a summary of the firm’s insurance coverage for compre-
hensive, general liability, professional liability, automotive liability and worker’s compensation 
insurance. Indicate the limits of coverage on each policy. The Tribe requires a minimum of $1 
million of general liability coverage during the contract period. 

C. Proposal Evaluation 
All qualifications for Professional Engineering Services shall be reviewed by the Trinidad Rancheria 
Selection Committee (Committee). The Committee shall short-list three (3) Consultants that are 
deemed most qualified to complete the project. A representative from the Committee will contact 
each Consultant in writing to inform the Consultant if they are on the short-list.  

The scoring system used to short-list the three consultants shall be based on the following: 

Evaluation Criteria Weight 
Completeness of Response Pass/Fail 
Introductory Letter 10 
Consultant Team Organization 25 
Similar Projects 40 
Project Personnel 25 
Conflict of Interest Statement Pass/Fail 
Total: 100 

 

Each of the short-listed consultants shall prepare for and present to the Committee on Tuesday,  May 
24, 2022 at a time to later be determined. The presentation from each consultant shall last no more 
than 60 minutes and include at a minimum the following: 

 Consultant Team Overview 
 Project Organization 
 Project Approach 
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 Public/Community Outreach and Involvement 
 Coordination with Public Agencies 
 LRTP & TTP Inventory Scope of Services 
 LRTP & TTP Inventory Timeline 
 Open Discussion including Q&A from Committee 

After all Consultant presentations have been completed, the Committee will rank the consultants in 
accordance with The Brooks Act (Public Law 92-582). Subsequently, the Tribal Council shall negotiate 
the final scope and fee with the top ranked consultant. If the Tribal Council is unable to successfully 
negotiate the final scope and fee with the top ranked consultant, the Tribal Council shall begin nego-
tiations with the 2nd ranked Consultant. The dates of negotiations, contract, and notice to proceed 
shall be determined by the Committee following the Consultant presentations. 
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APPENDIX A – Sample Contract for Services Agreement 
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CONTRACT AGREEMENT 

 
 

THIS CONTRACT AGREEMENT IS BETWEEN: 
 
Trinidad Rancheria Consultant  
P.O. Box 630 Address 
Trinidad, CA 95570 City, State, Zip 
707-677-0211 xxx-xxx-xxxx 

EIN#  
 
 
 

*************************************************************** 
FOR THE TRINIDAD RANCHERIA TRIBAL COUNCIL 

 
Department: Transportation and Land Use 

 
Contact Person: Jacque Hostler, CEO and/or 
 Leslie Sanders, Transportation & Land Use 

Phone Number: 707-677-0211 
***************************************************************** 

 
Brief Description of Contract: 

 
The proposed contract provides professional Consulting Services for Comprehensive 
Long-Range Transportation Plan and Comprehensive TTP Roadway Inventory Update 
(“Project”), See Fee Schedule (Exhibit A) and Scope of Work (Exhibit B) for complete 
Proposal 

 
 
 
  2022-xxx-xx                                                                   ___________ 
Contract Number Fiscal Department Date 

 
 

Reviewed By These Departments: 
 
 

CEO:    
dated:    

FISCAL:    
dated:    
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Independent Consultant Agreement 
 

CONTRACT FOR SERVICES 
 
This Agreement, made this day,                   , 2022 between                                           ,  
hereinafter called Consultant, and the Trinidad Rancheria, hereinafter called the Tribe, witnesseth: 

 
1. Effective Dates. This Agreement shall become effective as of the date of execution by 

Tribe, and shall continue until December 31, 2024, unless amended or terminated in 
accordance with the provisions in Articles 18, 19, 20 or 21 of this agreement. 

 
2. Independent Consultant. It is the express intent of the parties that Consultant is an 

independent Consultant and not any employee, agent, joint venturer or partner of the Tribe. 
Nothing in this Agreement shall be interpreted or construed as creating or establishing the 
relationship of employer and employee between Tribe and Consultant or any employee or 
agent of Consultant. All work product developed by Consultant shall be deemed owned 
and assigned to Tribe. This Agreement is not authority for Consultant to act for Tribe as its 
agent or make commitments for Tribe. Consultant retains the discretion in performing the 
tasks assigned within the scope of work specified. Both parties acknowledge that 
Consultant is not an employee for state or federal tax purposes. Consultant shall retain the 
right to perform services for others during the term of this Agreement so long as the 
performance of these services does not interfere or conflict with the completion of the 
Project. 

 
3. Taxpayer Identification Number. Prior to commencing the Project, Consultant must 

provide Tribe with a valid Employer Identification Number (EIN) from the IRS. If 
Consultant does not have a valid EIN, Consultant must complete and submit a duly 
executed Form W-9 to the IRS and obtain an EIN before payment can be made. 

 
4. Tax Reporting and Filing. Consultant acknowledges and agrees that he/she shall be 

responsible (as a self-employed individual) for filing all tax returns, tax declarations, and 
tax schedules, and for the payment of all taxes required, when due, with respect to any and 
all compensation earned by Consultant under this Agreement. Tribe will not withhold any 
employment taxes from compensation it pays Consultant. Rather, Tribe will report the 
amount it pays Consultant on IRS Forms 1099, to the extent required to do so under 
applicable Internal Revenue Code provisions and state or local law. Consultant is not the 
Tribe’s employee, and Consultant is responsible for paying all required state and federal 
taxes. 

 
5. No Benefits. None of the benefits, if any, which are provided by the Tribe to its employees, 

shall be available to Consultant (or his employees, or sub-Consultants, if any, which for 
purposes of this paragraph shall be included in the term "Consultant"). 
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Consultant's exclusion from benefit programs maintained by Tribe is a material term of the 
terms of compensation negotiated by the Parties, and is not premised on Consultant's status 
as a non-employee with respect to Tribe. To the extent that Consultant may become eligible 
for any benefit programs maintained by Tribe (regardless of the timing of or reason for 
eligibility). Consultant hereby waives the right to participate in these programs. 
Consultant's waiver is not conditioned on any representation or assumption concerning 
Consultant's status under the common law test. Consultant agrees that, consistent with an 
independent Consultant status, Consultant will not apply for any government-sponsored 
benefits that are intended to apply to employees, including, but not limited to, 
unemployment benefits. 

 
6. Project Covered. The Tribe hereby engages Consultant to provide the following services 

hereinafter called the Project for the agreed upon lump sum of                          Dollars    
 ($        ) 

 
The Consultant hereby agrees to do all work, attend all meetings, produce all reports and 
carry out all activities necessary to completion of the services described in Exhibit “A”. 
This Contract and its exhibits shall be known as the “Contract Documents.” Terms set forth 
in any Contract Document shall be deemed to be incorporated in all Contract Documents 
as if set forth in full therein. In the event of conflict between terms contained in these 
Contract Documents, the more specific term shall control. If any portion of the Contract 
Documents shall be in conflict with any other portion, provisions contained in the Contract 
shall govern over conflicting provisions contained in the exhibits to the Contract. Total 
Contract amount shall not exceed                         Dollars ($         ) without proper approval. See 
Consultant Professional Services Fee:  Exhibit A; and Exhibit B: Scope of Work for 
complete Fee Schedule and Scope of Work.  
 

7. Method of Performing Services. Consultant will determine the method, details and means 
of performing the above-described services in compliance with the terms of this contract. 
The Consultant shall provide all services in accordance with applicable, local, tribal, state, 
federal laws, and the terms and conditions of this agreement. 

 
8. No Training or Instructions. Tribe enters into this Agreement based on Consultant's 

demonstrated ability to perform the type of services that it believes, and that Consultant 
has represented, are needed to accomplish the Project. Consequently, the Tribe does not 
contemplate providing Consultant with any training or instructions with respect to the 
Project. 

 
9.  Employment of Assistants. Consultant may, at Consultant’s own expense, employ such 

assistants, as Consultant deems necessary to perform the services required of Consultant by 
this Agreement. The Tribe may not control, direct, or supervise Consultant's assistants or 
employees in the performance of those services. Consultant assumes full and sole 
responsibility for the payment of all compensation and expenses of unemployment insurance, 
Social Security, disability insurance and other applicable withholdings. Consultant agrees to 
provide proof of workers' compensation insurance for assistants he/she engages. Consultant is 
responsible for acts or omissions of employees, sub-Consultants and other persons 
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    performing portions of work under the contract for the Consultant. Consultant agrees to hold 
Tribe harmless against any and all liabilities attributable to the obligations imposed on 
Consultant under this Paragraph. 

 
10. Compensation. In consideration for the services to be performed by Consultant, Tribe 
agrees to pay Consultant monthly for the actual fees, costs and expenses for all time and 
materials required and expended, but in no event shall total compensation                              
exceed                         Dollars ($          ) without Trinidad Rancheria prior written approval. 

 
See Consultant Fee Schedule: Exhibit A 

 
11.  Payment. Payment for work rendered by Consultant shall be made payable to 

Account Number: 
 

xxx-xxxx-xxxx 
 
 

12. Method of Payment. Consultant shall invoice the Tribe monthly during the contract 
period; Consultant shall furnish Tribe with invoices for all expenses as well as for all materials 
authorized by this Contract. The invoices shall be submitted with the monthly billings. If 
Consultant’s performance is not in conformity with the Schedule of Performance, payments 
may be delayed or denied, unless the Consultant’s failure to perform in conformity with the 
Schedule of Performance is a documented result of the Tribes failure to conform with the 
Schedule of Performance, or if the Schedule of Performance is extended pursuant to Article  21. 

 
13.  Consultant’s Business Activities 

 
(a) Consultant is an independent Consultant and may engage in other business 
activities at the same time service is provided to Tribe 
(b) Consultant shall not during the term of this Agreement solicit Tribe’s 
employees or accounts on behalf of Consultant or another entity. 
(c) Consultant shall devote such time, attention, and energy to the business and 
affairs of Tribe as requested by Tribe, and in any event no less that the amount of 
time required to do a satisfactory completion of the required Project. 

 
14. Confidential Information. Consultant shall not disclose, publish or authorize others to  
publish design data, trade secrets, drawings, specifications, reports or other information      
pertaining to the work assigned to Consultant by Tribe. Consultant agrees to refrain from 
disclosing, during the term of this agreement, or at any time thereafter, any of the information 
to any third person or persons, or business organizations without the prior written consent of 
the Tribe. 
 
 
 
 
 
 
 



  
 

  
Contract No, Consultant .             Comprehensive LRTP and TTP Roadway Inventory Update 

 
15. Representations and Warranties. Consultant represents and warrants 

(a) that Consultant has no obligations, legal or otherwise, inconsistent with the terms 
of this Agreement or with Consultant’s undertaking this relationship with Tribe 

(b) that the performance of the services called for by this Agreement do not and 
will not violate any applicable law, rule or regulation or any proprietary or other 
right of any third party, 

(c) that Consultant has not entered into or will enter into any agreement (whether oral 
or written) in conflict with this Agreement. 

16.   Assignment. The rights of each party under this Agreement are personal to that party and 
may not be assigned or transferred to any other person, firm, corporation, or other entity 
without the prior, express, and written consent of the other party. 

17. Cooperation of Tribe. Tribe agrees to comply with all reasonable requests of 
Consultant (and provide access to all documents) reasonably necessary to the 
performance of Consultant’s duties under this Agreement. 

18. Termination. Either party may terminate this Agreement upon ten (10) days 
written notice to the address of the other party contained in this Agreement. 

19. Termination by Default or Material Breach. In the case of default or material breach 
of this Agreement by one Party, the other Party shall have the right to terminate this 
Agreement with no advance notice, only after providing the breaching Party with notice of the 
breach and the breaching Party fails to cure breach within ten (10) days after receipt of the 
notice of breach. For the purposes of this Article, a material breach of this Agreement shall 
include, but not be limited to the following; failure to provide services as specified, failure 
to complete project within the time specified in Article1 
 

20. Termination for Failure to Make Agreed-Upon Payments. Should Tribe fail to pay 
all or any part of the compensation set forth in Article 6 of this Agreement as  specified, 
Consultant may terminate this Agreement if Tribe does not remedy such failure within thirty 
(30) days of receipt of written notice from Consultant of the breach. 

 
21. Amendments, Changes or Modification. Amendments, changes or modification in the   
terms of this Contract may be made at any time by mutual written agreement between the 
parties hereto and shall be signed by the persons authorized to bind the parties hereto. 

 
22. Notices. Any notice provided for or concerning this Agreement shall be in writing and 
be deemed sufficiently given when sent by certified or registered mail to the respective 
address as set forth in this Article: 

 

If to Consultant: Company.  
Attn:  
 Address 

City, State, Zip 
Phone:  
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If to Tribe:  Trinidad Rancheria 
Attn: Garth Sundberg 

PO Box 630 
Trinidad, CA 95570 
Phone: 707-677-0211 

 
  

23. Indemnification Agreement. To the fullest extent permitted by law, Consultant shall, 
at its sole cost and expense, hold harmless and indemnify Trinidad Rancheria and its elected 
officials, officers, employees, successors, assigns (collectively Indemnitees”), from and 
against any and all damages, costs, expenses, liabilities, expenses, judgments, penalties, 
liens, and losses of any nature whatsoever, (collectively “Liabilities”), in law or equity, but 
only to the extent such claims arise out of, pertain to, or relate to the negligence, 
recklessness, or willful misconduct of Consultant, its officers, agents, servants, employees, 
subcontractors, materialmen, consultants or their officers, agents, servants or employees (or 
any entity or individual that Consultant shall bear the legal liability thereof) in the 
performance of this Agreement except for Liabilities arising from the negligence or willful 
misconduct of the Indemnitees as determined by court decision or by the agreement of the 
Parties.  Consultant has no obligation to pay for any of the indemnitees' defense related cost 
prior to a determination of fault or to pay any cost of defense amount that exceeds 
Consultant's determined percentage of fault based upon the comparative fault of Consultant. 

 
24.  Entire Agreement of the Parties. This Agreement supersedes any and all agreements,   
either oral or written, between the parties hereto with respect to the rendering of services   by 
Consultant for Tribe and contains all the covenants and agreements between the parties with 
respect to the rendering of such services in any manner whatsoever. Each party to this 
Agreement acknowledges that no representations, inducements, promises, or agreements, 
orally or otherwise, have been made by any party, or anyone acting on behalf of any party, 
which is not embodied herein. 

 
25.  Sovereign Immunity Not Waived. Nothing in this Agreement shall be deemed or  
construed to be a waiver of the sovereign immunity of the Trinidad Rancheria, its officials,  its 
entities, or employees acting within their official or individual capacities. 

 
26.   Termination for Convenience of the Tribe. The Chairman of the Tribe, by written  
notice, may terminate this contract subject to Article 18, in whole, or in part, when it is in 
the Tribe’s interest. If this contract is terminated, the Tribe shall be liable only for payment 
under the payment provisions of this contract for services rendered before the effective date 
of termination. 
 

27. Waivers. The failure of either party to this Agreement to insist upon the performance of 
any of the terms and conditions of this Agreement, or the waiver of any breach of any of 
the terms and conditions of this Agreement, shall not be construed as thereafter waiving 
any such terms and condition, but the same shall continue and remain in full force and 
effect as if no such forbearance or waiver had occurred. 
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28.   Modification of Agreement. Any modification of this Agreement or additional    
     obligation by either party in connection with this Agreement shall be binding only if    

           placed in writing and signed by each party or an authorized representative of each  party.  
                 
 

29. Governing Law. This Agreement shall be governed by, construed, and enforced in 
accordance with the laws and ordinances of the State of California. The parties hereto agree 
that all actions and proceedings relating directly or indirectly hereto shall be litigated in the 
Humboldt County Superior, and the parties expressly consent to the jurisdiction of the 
Humboldt County Superior Court and to venue therein and consent to service of process in 
any such action or proceeding by certified registered mail of the summons and complaint 
therein directed to the parties at their respective addresses set forth in this Agreement. By 
agreeing to this venue, the Tribe does not waive its sovereign immunity, or its right to raise 
sovereign immunity as a defense. 

 
30. Headings. The titles to the paragraphs of this Agreement are solely for the convenience 
of the parties and shall not be used to explain, modify, simplify, or aid in the interpretation of 
the provisions of this Agreement. 

 
31. Independent Counsel. Consultant acknowledges that they have had the opportunity to 
consult legal counsel in regard to this Agreement. Consultant has read and understands this 
Agreement and is fully aware of its legal effect and that Consultant has entered into it freely 
and voluntarily and based on Consultant’s own judgment, and not on any representations or 
promises other than those contained in this Agreement. 

 
 

32. Standard of Care. For peer review, the Consultant shall perform in a manner 
consistent with that degree of care and skill ordinarily exercised by members of the  same 
profession currently practicing under similar circumstances at the same time and in the 
same or similar locality. 

 
 

33.  Estimates. Any estimate of construction costs prepared by the Consultant represents 
his judgment as a design professional and is supplied for the general guidance of the 
Trinidad Rancheria. Since the Consultant has no control over the cost of labor and 
material, or over competitive bidding or market conditions, the Consultant does not 
guarantee the accuracy of such estimates as compared to actual costs. 
 
34.  Delay The Trinidad Rancheria agrees that the Consultant is not responsible for 
damages arising directly or indirectly from any delays caused, due to the activities of 
construction Consultants, Trinidad Rancheria, or other third parties. 
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The Parties have duly executed this Agreement as of the date first written above. 

 
 
 

Trinidad Rancheria, Project 
Owner 

 
 
 
 
 
By: _________________________ 
         Garth Sundberg, Chairman 
 
 
Date:  ______________________   
 
 
 

Company 
 
 

By:   
         Name, Title 
 
 

Date:   
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