

Addendum Number 001 _____

Date: 10/7/2024

Project: Site #4 Low Impact Development Project

Owner: Trinidad Rancheria

This addendum provides changes and/or clarifications, to the Contract Documents. These modifications pertain to the sections referenced below and to all other referenced or applicable sections in the Contract Documents.

Please sign the addendum receipt acknowledgment form and return to the Owner with your cost proposal and other required forms and documents.

Changes and/or clarifications to the bidding and contracting documents are as follows:

1. Clarification to General Specifications

Task 7 in the Scope of Work includes Bid-documents for review and concurrence as a deliverable. The Consultant will develop these documents consisting of a ‘complete bid package’ that will be used to procure a contract for construction services. The Consultant may use bid documents from previous Trinidad Rancheria projects as examples to be referenced, but these documents are not templates to be copied. Trinidad Rancheria will issue draft and issue the contract for the construction portion of the Project.

Answers to Questions:

Q - Does the grant require quantifiable demonstration of water quality improvement for success or can it be qualifiable? Since September 30th 2025 is the grant deadline for project completion, there may not be a rain event after project completion to provide measurable results for the grant.

A - The desired outcomes for the project are: 1) Increased dissolved oxygen, 2) decreased specific conductance, 3) decreased concentrations of TPH-D, 4) reduced sediment delivery, 5) reduced peak flows during precipitation events, and 6) increased base-flows year-round. Features which achieve the desired outcomes will constitute an improvement. The Project does not require specific, quantifiable improvements. Instead, a measurable improvement in water quality corresponding to each the desired outcomes will fulfill the goal of the Project to “Promote and implement management measures that maintain natural hydrologic and geomorphic processes on Tribal lands.” The parameters listed in the desired outcomes mentioned above are monitored at the site by the Trinidad Rancheria Environmental Program. Post-construction monitoring will be compared against baseline conditions to assess the overall success of the Project. Project success may not be known until after the project's performance period from the results of the regular monitoring activities under the Tribe's Water Quality Monitoring Program.

Addendum Receipt Acknowledgement Form

Receipt of Acknowledgement:

My firm received Addendum No. _____, consisting of _____ pages, for the

Project on _____, 20__.

Name of Firm _____

Name (Print) _____

Name (Signature) _____

Date: _____